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ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
07/25/2019 |[EP-C-17-045 68HERC19F0210
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) () (e) ®) (9)
Admin Office:
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
Period of Performance: 08/15/2019 to
08/14/2020

0001 Base Period - SUPPORT for WQX (Water 202,566.00
Quality eXchange), ATTAINS (Assessment TMDL
Tracking and ImplementatioN System) and the
CIP (Catchment Indexing Process) Activities

Delivery: 08/03/2022

Accounting Info:
19-20-B-87FR-000BD4-2505-1987RE9008-00
1 BFY: 19 EFY: 20 Fund: B Budget Org:
87FR Program (PRC): 000BD4 Budget
(BOC): 2505 DCN - Line ID:
1987RES008-001

Funding Flag: Complete

Funded: $157,057.00

Accounting Info:
19-20-B-87FM-000BD4-2505-1987RE9008-00
2 BFY: 19 EFY: 20 Fund: B Budget 0Org:
87FM Program (PRC): 000BD4 Budget
(BOC): 2505 DCN - Line ID:
1987RE9008-002

Funding Flag: Complete

Funded: $45,509.00

0002 Option Period 1 - SUPPORT for WQX (Water

Quality eXchange), ATTAINS (Assessment TMDL
Tracking and ImplementatioN System) and the
CIP (Catchment Indexing Process) Activities

(Option Line Item)
305 Days After Award

0003 Option Period 2 - SUPPORT for WQX (Water
Quality eXchange), ATTAINS (Assessment TMDL
Tracking and ImplementatioN System) and the
CIP (Catchment Indexing Process) Activities
Continued

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $202,566.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 52.213(f)
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DATE OF ORDER CONTRACT NO. ORDER NO.
07/25/2019 |[EP-C-17-045 68HERC19F0210
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ) (@)
(Option Line Item)
305 Days After Award
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE
CONTRACT (APR 1984)

The Government has the option to extend the term of this contract for two (2) additional period(s). If
more than 30 days remain in the contract period of performance, the Government, without prior written
notification, may exercise this option by issuing a contract modification. To exercise this option within
the last 30 days of the period of performance, the Government must provide to the Contractor written
notification prior to that last 30-days of the period. This preliminary notification does not commit the
Government to exercising the option. Use of an option will result in the following contract modifications:

(a) The "Period of Performance" clause will be amended to cover a base period and option periods:

Period Start Date End Date
Base Period 08/15/2019 08/14/2020
Option Period 1 08/15/2020 08/14/2021
Option Period 2 08/15/2021 08/14/2022

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of
effort of:

Period Level of Effort
Base Period 1,916
Option Period 1 1,892
Option Period 2 1,892

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and
fixed fee for each option period as follows:

Period Estimated Cost Fixed Fee Total CPFF
Option Period 1 $(b)4) §(b)(4) $205,133
Option Period 2 $ $ $209,841

(d) If the contract contains "not to exceed amounts” for elements of other direct costs (ODC), those
amounts will be increased as follows: N/A

LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE — BASE PERIOD

(2) Pursuant to the Limitation of Funds clause, incremental funding in the amount of §(b)(4) is
_b)(4)

allotted to cover estimated cost. Funding in the amount of § is provided to cover the
corresponding increment of base fee. The amount allotted for costs is estimated to cover the contractor's
performance through 08/14/2020.

(b) When the contract is fully funded (i.e. the sum of the total estimated cost, base fee, award fee pool
available for award, and award fee awarded, as set forth in the schedule of this contract), the Limitation of

Cost clause shall become applicable.

(c) Recapitulation of Funds



EP-C-17-045; TO 68HERC19F0210
Bae Period- (08/15/2019 -08/14/2020)
Estimated Cost Fixed Fee Cost Plus Fixed Fee
Task Order Award g|(b)(4) ()(4) $202,566.00
Total Funded §(b)(4) §(b)(4) $202,566.00
Total Task Order % $ $202,566.00
Balance Unfunded $0.00 $0.00 $0.00

LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE — BASE PERIOD

(a) The estimated cost of this contract is §(b)(4)

(b) The fixed fee is §(b)(4)

(c) The total estimated cost and fixed fee is $202,566.00

EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

Water Quality eXchange (WQX): [(b)(4)
Assessment TMDL Tracking and ImplentatioN System (ATTAINS): [(b)(4) |
Geospatial Data Management and Manipulation: [(0)(4)

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key
personnel unless the substitution is necessitated by illness, death, or termination of employment. The
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of
these events and provide the information required by paragraph (c) of this clause. After the initial 90-day
period, the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at
least 15 days prior to making any permanent substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed
substitutions, complete resumes for the proposed substitutes, and any additional information requested by
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the
persons being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after
receipt of all required information of the decision on substitutions. This clause will be modified to reflect
any approved changes of key personnel.

LOCAL CLAUSE EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order Contracting Officers Representatives (CORs)/Project Officers for this contract are as
follows:

Task Order COR (TOCOR): Laura Shumway, shumway.laura@epa.gov PH 202-566-2514




Alternate Task Order COR (Alt TOCOR): Wendy Reid, reid. wendy(@epa.gov PH 202-566-1705

Contracting Officials responsible for administering this contract are as follows:

Contracting Officer: Lawrence Edelmann, US EPA. Cincinnati Acquisition Division, 26 W MLK Dr. MS
W136A, Cincinnati, Ohio 45268 edelmann.lawrence@epa.gov

Contract Specialist: Lawrence Edelmann, US EPA. Cincinnati Acquisition Division, 26 W MLK Dr. MS
WI136A, Cincinnati, Ohio 45268 edelmann.lawrence@epa.gov




PERFORMANCE WORK STATEMENT
SOLICITATION ID # PR-OW-19-00259

SUPPORT for WQX (Water Quality eXchange), ATTAINS (Assessment TMDL Tracking and
ImplementatioN System) and the CIP (Catchment Indexing Process) Activities

TASK ORDER CONTRACTOR OFFICER REPRESENTATIVE (TOCOR)
Laura Shumway

1200 Pennsylvania Ave, NW

Washington, DC 20460

shumway.laura@epa.gov

202-566-2514

ALTERNATE TASK ORDER CONTRACTOR OFFICER REPRESENTATIVE (TOCOR)
Wendy Reid

1200 Pennsylvania Ave, NW

Washington, DC 20460

reid.wendy@epa.gov

202-566-1705

PERIOD OF PERFORMANCE:

Base Period: 8/15/2019-8/14/2020
Option Period 1: 8/15/2020-8/14/2021
Option Period 2: 8/15/2021-8/14/2022

A. BACKGROUND:

The Water Quality Framework (Framework) is the integrated approach to EPA data systems and information
management. These data and information systems rely upon a robust partnership with states and tribes, and as
with any system also requires robust user and data processing support. This effort focuses on three of those
components of the Framework: 1) EPA’s Water Quality eXchange (WQX), 2) The Assessment TMDL Tracking
and ImplentatioN System (ATTAINS), and 3) The Catchment Indexing Process (CIP).

WQX is the method that EPA, states, tribes, local entities, and other federal partners use to publish water quality
monitoring data to the Water Quality Portal (Portal) (https://waterqualitydata.us), which serves as the primary
repository for storing and sharing ambient water quality data. It is also the primary means for states and tribes to
satisty their Clean Water Act (CWA) Section 106 grant requirements to annually provide water quality data to
EPA. Data published through WQX must match the WQX XML Schema, and EPA provides three methods for
data partners to publish data through WQX: Users can submit data directly using an Exchange Network Node
(see: https://exchangenetwork.net), users can submit flat-files (i.e. Excel Spreadsheets) using an online platform
called WQX Web, or users can use a newly developed Application Program Interface (API) for WQX Web that
allows users to build their own applications to submit data through WQX Web.

ATTAINS is the repository for storing CWA Sections 305(b) & 303(d) assessment conclusions on water quality,
and to document efforts to restore those waters (i.e. Total Maximum Daily Loads). ATTAINS recently underwent
a significant redesign with a movement away from a distributed database towards an online interface for states to
report their assessments. This transition to a fully-online system has required significant support for states as data
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are migrated from the old system into the new. This migration is nearly complete, although additional support is
needed as states and EPA begin to use ATTAINS more operationally.

The CIP defines an automated process for associating user-provided geospatial layers with the NHDPlus
catchments. Catchment indexing allows EPA to describe relationships between various data sets, search for
information using the hydrologic connections, and report on a number of performance measures. The CIP tool is
automated, with built-in QA/QC identification to allow manual verification of the automated processing results.
Whereas WQX and ATTAINS are designed to run in an EPA hosting environment, the CIP is designed to run on
either a local desktop, in the cloud, or in the environment of the entity running the process (i.e. contractor). Since
it is expected that the contractor will need to run the CIP in either their environment or in a cloud environment, it
is important to understand the technical requirements needed to run the CIP. The CIP uses a PostgreSQL
database as the repository, with sufficient storage to house the NHDPlus (~20 GB), and a Python 2.7 application
interface. There is a companion QA/QC module that also runs in PostgreSQL with a web environment.

The purpose of this effort is to work with the data owners among EPA programs, other federal agencies, state,
tribal, and public data partners to provide user support, data processing, and data sharing support for WQX and
ATTAINS, as well as provide support for processing and QA’ing geospatial data to catchments using the CIP
tool.

The contractor shall provide support to the EPA Task Order Contracting Officer Representative (TOCOR) by
providing technical assistance for user support and data processing in association with activities related to WQX.
This assistance shall support EPA’s activities to increase the water data holdings in WQX through new or non-
traditional data owners and make the data available to all users through the Portal. The non-traditional data
owners include, but are not limited to, EPA research projects, EPA geographic initiative projects, state agencies
beyond the traditional water quality and CWA Section 106 reporting agency, and other data owners. EPA plans
to support these data owners through outreach, technical support, and training in migrating their data to WQX.

Additionally, this assistance shall further EPA’s activities to assist partners in transitioning to the new ATTAINS
by providing user support to EPA Regional staff, states, territories, and tribes. This shall be accomplished through
user support, training, and data migration for partners as directed by the TOCOR. The goal of this effort is to get
all states and territories fully transitioned to ATTAINS in preparation for the 2020 Integrated Reporting Cycle
(many states will start submitting these data in April 2020 and subsequent submittals will occur through the
remainder of the year).

Lastly, the contractor shall provide data processing support for catchment indexing. States are currently providing
geospatial representations of their Assessment Units through ATTAINS. These datasets need to be processed and
QA’d using the CIP tool. The processed data need to be loaded back into ATTAINS and then subsequently
published to EPA’s Watershed Assessment Tracking and Environmental Results System (WATERS)
(https://www.epa.gov/waterdata/waters-watershed-assessment-tracking-environmental-results-system) geospatial
services.

Technical Direction may come from the EPA TOCOR, Alternate TOCOR if the TOCOR is on leave or travel, the
Program Office (PO), or the Contracting Officer (CO).

B. TASKS
Task 1 — Quality Assurance/ Quality Control
1.1 Quality Assurance Project Plans are required under the Agency’s Quality Assurance Policy CIO-2105,

formerly EPA Order 5360.1 A2 (May 2000), and implementing guidance CIO-2105-P-01-0 (May 2000). All
projects that involve the generation, collection, analysis and use of environmental data must have an approved
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Quality Assurance Project Plan (QAPP) in place prior to the commencement of the work. The Catchment
Indexing Process (CIP) involves collecting geospatial location data submitted by users (primarily states),
processing them through an automated tool to generate an association with NHDPlus catchments, and checking
the results for Quality Assurance and Quality Control. Since the CIP involves creation or modification of
geospatial location data, a QAPP will be required for Task 6 (Processing and QA’ing Geospatial data using the
CIP Tool). The contractor shall prepare a work plan and draft QAPP within 15 business days of award and a final
QAPP within 10 business days after receiving comments from EPA on the draft QAPP.

Task 6 may not begin prior to approval of the QAPP. All other Tasks may begin prior to approval of the QAPP.
The QAPP shall follow the EPA suggested existing data QAPP elements which will be provided upon award.
Additional QA Documentation Required

1.1. All major deliverables produced by the contractor under this Task Order must include a
discussion of the QA/QC activities that were or will be performed to support the deliverable.

1.2. The contractor shall immediately notify the EPA TOCOR in writing of any QA problems
encountered that may impact the performance of this Task Order, with recommendations for
corrective action.

1.3. The contractor also shall provide EPA with monthly written reports of QA-related activities
performed during implementation of this Task Order (see Section D “Reporting” below).
These monthly written QA reports shall identify QA activities performed to support
implementation of this task order, problems encountered, deviations from the QMP, SOPs,
checklists, or other QA guidance, and corrective actions taken. The contractor may include
this as a part of the required monthly financial/technical progress report required by the
contract.

1.4. The contractor shall notify the EPA TOCOR in writing at any time during the task order Period
of Performance if changes are warranted to the QA-related protocols, SOPs, checklists, etc.,
(e.g., due to organizational changes or revised technical approaches).

1.5. The contractor shall include a formal written QA/QC section within each major deliverable (as
specified above).

2. Task 2 — Project Management

2.1 Under this project, there will be regular communication between EPA team members and contractor staff.
This communication will be in the form of monthly team meetings during which time the TOCOR and contractor
staff will review the status of work. The contractor shall work with the TOCOR to develop meeting agendas for
these monthly meetings and shall maintain meeting minutes and action items that shall be tracked and reported on
during these meetings. In addition to these monthly full project status meetings, the project manager shall
participate in weekly status update meetings with the TOCOR and ATOCOR, as necessary and directed by the
TOCOR. Should any discussions need to occur over issues or concerns that have been raised to the TOCOR,
he/she shall determine if these issues or concerns should be discussed at the full team level or with the contractor
project manager.

All work being conducted under this project shall be outlined in a project plan that will be developed prior to
proceeding on other tasks within this project. The project plan will be considered a living document that can be
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adjusted during the monthly project team meetings. In addition to the project plan, the contractor will provide
monthly progress and financial reports and schedule that can be updated as needed.

Aside from the kick-off meeting described in Task 3, all meetings will be held via telephone conference
line, which will be provided by EPA, and web conference as needed.

3. Task 3 — “Kick Off” meeting.

3.1 Prior to beginning work on this task order, the TOCOR shall schedule a kick-off meeting with the contractor
to discuss the tasks within this task order, the goals of the task order, and to review the schedule of benchmarks,
deliverables, and milestones. The contractor shall plan for one half-day trip for two people to Washington, DC
for this kick-off meeting. For the beginning of each option period, the contractor shall plan for similar half-day
trips at the beginning of each option period to attend an option period planning meeting.

4. Task 4 — Support for partners sharing data to the Water Quality eXchange (WQX)

4.1 The contractor shall support EPA’s activities to increase the water monitoring data holdings in WQX by
serving as the second and third tier support for the WQX helpdesk. The WQX helpdesk serves as the mechanism
where data submitters can ask questions and request assistance sharing their data via WQX and made available
through the Portal. WQX data tier support is identified as: Tier 1) create user registrations, direct users to
resources on the website, and provide simple solutions to data submission issues. Tier 2) Interprets user issues,
troubleshoots excel templates and import configurations, provides basic user support for data management,
reviews files for WQX schema rules and assists with submitting via WQX web. Tier 3) Can identify problems and
the solutions to uncommon errors, assist with Exchange network .xml and API submissions and provide thorough
data management advice to data partners.

User support will vary based on time of year, level of effort, and frequency. It is estimated the contractor will
respond to 5-10 user support issues a month.

5. Task 5 — Support for states, territories, and tribes sharing data to the Assessment, TMDL Tracking And
ImplementatioN System (ATTAINS)

5.1 The contractor shall support EPA’s activities to assist in the migration to and the adoption of the new
ATTAINS system. This technical support will include assisting states, territories, tribes and EPA regional staff
with these tasks: mapping datasets to the ATTAINS schema; providing user troubleshooting support and training
on manual entries, batch upload, and the Exchange Network xml submissions; developing a brief summary of
each data partner assistance & resolution; and developing tools or procedures to help data partners adopt
ATTAINS.

User support will vary based on year, level of effort, and frequency. It is estimated the contractor will respond to
5-10 user support issues a month,

6. Task 6 — Processing and QA’ing Geospatial data using the CIP Tool

6.1 Under this task, the contractor shall support EPA’s Framework by processing and QA’ing state, territory and
tribal geospatial data using the Catchment Indexing Process (CIP). States, territories and tribes share geospatial
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data with EPA that identifies the stream length, areas and points for which their Integrated Report (IR) decisions
apply.

Processing and QA’ing the files involves:

e manually pre-processing the files (including checking for completeness, entering required information
from the submission form to populate the CIP tool, and potentially calculating a field in the geospatial file
if necessary);

e coordinating with states, territories and/or EPA regions to resolve any discrepancies;

e creating a geospatial file that is standardized to a given projection and attribute data structure;

o running the files through the automated CIP tool which indexes the files to NHDPlus catchments;

o manually QA’ing the files with the help of the CIP QA tool and following guidelines set by EPA;

o loading the output files back to a shared location as directed by the TOCOR,;

¢ and coordinating with EPA on delivery and schedules.

The geospatial data will need to be processed for every state and territory (56) each IR cycle (biennially). The
number and timing of geospatial submissions will vary, depending upon when states and territories submit the
files. It is estimated that the contractor will process and QA approximately 20-40 states’, territories’, and/or
tribes’ geospatial files per year. Upon notification from the TOCOR of the geospatial file submissions, the
contractor will have 2 weeks to complete the CIP processing, QA, file loading, and reporting the results back to
EPA for each geospatial dataset, unless otherwise directed by the TOCOR.

The contractor shall host the CIP and QA tools in their environment so that they can more efficiently run the
process. Requirements to host CIP can be found in the background section of this PWS.

7. Task 7 — User support training for WQX & ATTAINS

7.1 The contractor shall provide training support for WQX, WQX web, the Water Quality Portal, and/or
ATTAINS 4 times a year for approximately 2 days each training. These on-site visits will be prioritized based on
states, territories, tribes and/or EPA regions who need assistance sharing their data to WQX or ATTAINS. This
technical support will include but is not limited to: development of the training, assessing partners datasets,
providing guidance on data management solutions, mapping data sets to their applicable schema, and teaching
data partners about the data schemas and how to publish the data via available mechanisms. All training materials
developed shall be provided in editable formats (Word, Excel, PowerPoint, etc) and PDF upon request.

For estimation purposes, the contractor shall plan for 1 person to attend one 2-day trip to each of the following
locations for the base and option periods:

Base Period: San Diego, CA; Chicago, IL; Lincoln, NE; Little Rock, AR

Option Period 1: San Francisco, CA; Albany, NY; Chicago, IL; Shepherdstown, WV

Option Period 2: Shepherdstown, WV; Seattle, WA; Oklahoma City, OK; Atlanta, GA
C. SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES:

BASE YEAR (Tentatively August 15, 2019 — August 14, 2020):
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Task No.

Benchmark, Deliverable or Milestone

Schedule

1 Notification that changes are warranted related to QA Within one day of occurrence
To be included in each major
1 F | QA/QC Secti
@imali e Section deliverable (as defined in Task 1)
To be included in the Monthly
1 Written Monthly QA R t
ritten Manthly.E1A Repor Progress Report (See Section D)
1 Draft QAPP Within 15 business days of award
Within 10 business days of receiving
1 Final QAPP comments from EPA on the Draft
QAPP
5 Project Plah Wlthln 5 bu5|.ness days following the
kick-off meeting
5 Financial and Progress Repor’Fs to track project progress Monthly
and status (per contract requirements)
2 Participation in monthly project status calls Monthly as directed by TOCOR
Project manager participation in weekly 30 minute status .
2 Weekl directed by TOCOR
update meetings with the TOCOR and ATOCOR eekly as directed by
5 T — Within 2' business days followmg the
completion of the meeting
s . . Complete 1 week prior to the next
Maintain monthly project team agendas, meeting )
2 minutes. and action items monthly meeting as scheduled by the
! TOCOR
3 Kick-off meeting Within 15 business days of task order
award
4 Participation in monthly WQX User Call Monthly as directed by the TOCOR
4 Respond to user requests elevated to tier 2 or 3 from the | Due within 10 business days unless
WQX helpdesk otherwise delayed by the TOCOR
Due within 5 business days of
4 Brief description of the assistance provided to each resolution of the user support
partner and the resolution request, unless otherwise delayed by
the TOCOR
Due within 10 business days unless
5 Respond to ATTAINS user support requests otherwise delayed by the TOCOR
Due within 5 business days of
5 Brief description of the assistance provided to each resolution of the user support

partner and the resolution

request, unless otherwise delayed by
the TOCOR

Page 6 of 11




Task No.

Benchmark, Deliverable or Milestone

Schedule

Process state and territory geospatial datasets through

Due within 10 business days from

Web, the Water Quality Portal, and/or ATTAINS.

6 cIp receiving direction to proceed from
the TOCOR
D ithin 10 busi d f
QA CIP results of processed state and territory geospatial ue .VV.I |n. 'usmess sy tram
6 datasels receiving direction to proceed from
the TOCOR
Trainings will be scheduled by the
Develop and conduct state, territory, tribal and/or EPA TOCOR in consultation with the
7 regional on-site trainings/site visits (4) on WQX, WQX trainees and the contractor. Once

scheduled, the contractor shall
provide the trainings.

Option Period 1 (Tentatively August 15, 2020 — August 14, 2021):

Task No. Benchmark, Deliverable or Milestone Schedule
1 Notification that changes are warranted related to QA Within one day of occurrence
To be included in each major
1 F | QA/QC Secti
@imali e Section deliverable (as defined in Task 1)
To be included in the Monthly
1 Written Monthly QA R t
ritten Monthly QA Repor Progress Report (See Section D)
Within 10 business days from
1 Updates to QAPP, if necessary receiving direction to proceed from
the TOCOR
5 Project Plan Wlt.hm 5 bysmgss days foIIqwmg the
option period kick-off meeting
5 Financial and Progress Repor’Fs to track project progress Monthly
and status (per contract requirements)
2 Participation in monthly project status calls Monthly as directed by TOCOR
Project manager participation in weekly 30 minute status .
2 Weekl directed by TOCOR
update meetings with the TOCOR and ATOCOR cekly as directed by
5 Wisekly eating status Hates Within 2' business days followmg the
completion of the meeting
_— - . Complete 1 week prior to the next
Maintain monthly project team agendas, meeting .
2 RS A monthly meeting as scheduled by the
! TOCOR
3 Kick-off meeting Within 15 business days of option
year award
4 Participation in monthly WQX User Call Monthly as directed by the TOCOR
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Task No.

Benchmark, Deliverable or Milestone

Schedule

Respond to user requests elevated to tier 2 or 3 from the

Due within 10 business days unless

Web, the Water Quality Portal, and/or ATTAINS.

4 WQX helpdesk otherwise delayed by the TOCOR
Due within 5 business days of
4 Brief description of the assistance provided to each resolution of the user support
partner and the resolution request, unless otherwise delayed by
the TOCOR
5 Respanid o user supportrequests Due within 10 business days unless
otherwise delayed by the TOCOR
Due within 5 business days of
5 Brief description of the assistance provided to each resolution of the user support
partner and the resolution request, unless otherwise delayed by
the TOCOR
. . Due within 10 business days from
Process state and territory geospatial datasets through . A
6 cp receiving direction to proceed from
the TOCOR
QA CIP results of processed state and territory geospatial Due 'w'lthm.lo @smess days from
6 datasets receiving direction to proceed from
the TOCOR
Trainings will be scheduled by the
Develop and conduct state, territory, tribal and/or EPA TOCOR in consultation with the
7 regional on-site trainings/site visits (4) on WQX, WQX trainees and the contractor. Once

scheduled, the contractor shall
provide the trainings on schedule

Option Period 2 (Tentatively August 15, 2021 — August 14, 2022):

Task No. Benchmark, Deliverable or Milestone Schedule

1 Notification that changes are warranted related to QA Within one day of occurrence
To be included in each major

1 F | QA/QC Secti

Al QA seetion deliverable (as defined in Task 1)

To be included in the Monthly

1 Written Monthly QA R t

ritten Monthly QA Repor Progress Report (See Section D)

Within 10 business days from

1 Updates to QAPP, if necessary receiving direction to proceed from
the TOCOR

5 Project Plan Wlt.hm 5 bysmgss days foIIqwmg the
option period kick-off meeting

5 Financial and Progress Repor’Fs to track project progress Monthly

and status (per contract requirements)
2 Participation in monthly project status calls Monthly as directed by TOCOR
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Task No. Benchmark, Deliverable or Milestone Schedule
Project manager participation in weekly 30 minute status .
2 Weekl directed by TOCOR
update meetings with the TOCOR and ATOCOR eekly as directed by
Within 2 busi days following th
2 Weekly meeting status notes thin ’ i .O OMIngEhe
completion of the meeting
s . . Complete 1 week prior to the next
Maintain monthly project team agendas, meeting .
2 minutes. and action items monthly meeting as scheduled by the
! TOCOR
3 Kickeaiff rseting Within 15 business days of option
year award
4 Participation in monthly WQX User Call Monthly as directed by the TOCOR
4 Respond to user requests elevated to tier 2 or 3 from the | Due within 10 business days unless
WQX helpdesk otherwise delayed by the TOCOR
Due within 5 business days of
4 Brief description of the assistance provided to each resolution of the user support
partner and the resolution request, unless otherwise delayed by
the TOCOR
5 Respond to user support requesks Due within 10 business days unless
P pp g otherwise delayed by the TOCOR
Due within 5 business days of
5 Brief description of the assistance provided to each resolution of the user support
partner and the resolution request, unless otherwise delayed by
the TOCOR
. . Due within 10 business days from
Process state and territory geospatial datasets through . S
6 cIp receiving direction to proceed from
the TOCOR
D ithin 10 busi d f
QA CIP results of processed state and territory geospatial ue .VV.I |n. 'usmess Ay Tram
6 datasets receiving direction to proceed from
the TOCOR
Trainings will be scheduled by the
Develop and conduct state, territory, tribal and/or EPA TOCOR in consultation with the
7 regional on-site trainings/site visits (4) on WQX, WQX trainees and the contractor. Once
Web, the Water Quality Portal, and/or ATTAINS. scheduled, the contractor shall
provide the trainings on schedule

D. REPORTING

Page 9 of 11




All documentation and reporting under this Task Order shall be in compliance with contract requirements. See
contract clause F.2, F.3, and J.2 “List of Attachments, Number 2 - Reports of Work™.

The contractor shall prepare and furnish each month to the TOCOR a written summary of work performed, and
progress towards the schedule of benchmarks, deliverables, and milestones which has been accomplished each
month. The contractor shall also include in this item a brief written summary of any challenges encountered in the
appropriate month.

Financial reports shall be reported monthly and documented by Task.

In addition, the contractor shall identify and briefly describe in the written monthly report those QA / QC activities
which were performed to support implementation of this task order and furnish a brief written description of:
problems encountered, and any deviations were occurred from: the QMP, any existing QAPP, any SOP’s,
checklists, or other QA guidance, as well as a description of the corrective actions taken.

E. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and organization and
physically display that information through an identification badge. Contractor personnel are prohibited from acting
as the Agency’s official representative.

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
TOCOR.

F. TRAVEL

All performance, documentation and reporting of Contractor Travel under this Task Order shall be in compliance
with contract requirements.

G. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 COMPLIANCE

The Contractor shall support the TOCOR in conducting a “Final Deliverable Validation” to ensure compliance
with Section 508 and the Federal Acquisition Regulations (FAR) related to “electronic and information
technology (EIT) deliverables”. The Contractor shall furnish certification, in writing, to the TOCOR that the
Contractor has complied with EPAAR Clause 1552.211-79 “Compliance with EPA Policies for Information
Resources Management” (Reference Contract Clause C-1), including the requirement that all electronic and
information technology (EIT) deliverables be Section 508 compliant in accordance with the policies referenced at
http://www.epa.gov/accessibility/ . Reference Contract Clause C-1 (c).

H. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS

The contractor shall immediately notify the EPA Contracting Officer, PO, and TOCOR of any anticipated event
involving support for a meeting, conference, workshop, symposium, retreat, seminar, or training that may
potentially incur $20,000 or more in cost during performance. Conference expenses are all direct and indirect costs
paid by the government and include any associated authorized travel and per diem expenses, room charges for
official business, audiovisual use, light refreshments, registration fees, ground transportation and other expenses as
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defined by the Federal Travel Regulations. All outlays for conference preparation should be included, but the federal
employee time for conference preparation should not be included. After notifying EPA of the potential to reach this
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting Officer.

L QUALITY ASSURANCE SURVEILLANCE PLAN

Per contract requirements.

J. NOTIFICATION OF COMPLETION OF TASK ORDER DELIVERABLES

In the event the Task Order reaches thirty (30) days prior to the end of the Period of Performance and the contractor
assesses that the contractor will not be able to satisfactorily complete any of the benchmarks, milestones, or
deliverables by the end of the Performance Period, the contractor shall notify the TOCOR and the Contracting
Officer (CO) immediately, in writing. Within five (5) business days of said notification, the TOCOR, in
coordination with the CO, will provide technical direction concerning use of the remaining funding to prepare and
furnish to the TOCOR: draft deliverables, interim work products, and any necessary working files in an electronic
format which is supported by EPA.

L. TECHNICAL DIRECTION

The Contract level COR or an authorized individual is permitted to provide technical direction. Technical direction
must be within the statement of work of the contract and includes: (1) Direction to the contractor which assists the
contractor in accomplishing the Statement of Work, (2) Comments on and approval of reports or other deliverables.
Technical direction will be issued in writing or confirmed in writing within five (5) calendar days after verbal
issuance. One copy of the technical direction memorandum will be forwarded to the Contracting Officer and the
Contract Level Contracting Officer Representative.
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D. OTHER (Specify type of modification and authority)
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to Base Period ({(b)4) ] to cost and {(b)@4) to fee) and add 528 hours / $59,080.00 to
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Base Period: 7/25/2019-7/24/2020
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET EP-C-17-045/68HERC19F0210/P00001 2 5
NAME OF OFFEROR OR CONTRACTOR
RESEARCH TRIANGLE INSTITUTE
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

prior to release of the award.

TOCOR: Laura Shumway InvoiceApprover: Laura
Shumway Alt Invoice App: Wendy Reid

LIST OF CHANGES:

Reason for Modification: Supplemental Agreement
for work within scope

Period Of Performance Start Date changed from
15-AUG-19 to 25-JUL-19

Period Of Performance End Date changed from
14-AUG-20 to 24-JUL-22

Total Amount for this Modification: $116,934.00
New Total Amount for this Version: $734,474.00
New Total Amount for this Award: $734,474.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $202,566.00 to $260,420.00

Start Date changed from 15-AUG-19 to 25-JUL-19
End Date changed from 14-AUG-20 to 24-JUL-20

CHANGES FOR LINE ITEM NUMBER: 2

Total Amount changed

from $205,133.00 to $264,213.00

Start Date changed from 15-AUG-20 to 25-JUL-20
End Date changed from 14-AUG-21 to 24-JUL-21

CHANGES FOR LINE ITEM NUMBER: 3
Start Date changed from 15-AUG-21 to 25-JUL-21
End Date changed from 14-AUG-22 to 24-JUL-22

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/25/2019 to 07/24/2022

All other terms and conditions remain unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE
CONTRACT (APR 1984)

The Government has the option to extend the term of this contract for two (2) additional period(s). If
more than 30 days remain in the contract period of performance, the Government, without prior written
notification, may exercise this option by issuing a contract modification. To exercise this option within
the last 30 days of the period of performance, the Government must provide to the Contractor written
notification prior to that last 30-days of the period. This preliminary notification does not commit the
Government to exercising the option. Use of an option will result in the following contract modifications:

(a) The "Period of Performance" clause will be amended to cover a base period and option periods:

Period Start Date End Date
Base Period 07/25/2019 07/24/2020
Option Period 1 07/25/2020 07/24/2021
Option Period 2 07/25/2021 07/24/2022

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of
effort of:

Period Level of Effort
Base Period 2,444
Option Period 1 2,420
Option Period 2 1,892

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and
fixed fee for each option period as follows:

Period Estimated Cost Fixed Fee Total CPFF
Option Period 1 §(b)(4) H(b)(4) $264,213
Option Period 2 $ $ $209,841

(d) If the contract contains "not to exceed amounts” for elements of other direct costs (ODC), those
amounts will be increased as follows: N/A

LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE — BASE PERIOD

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of is
allotted to cover estimated cost. Funding in the amount of is provided to cover the
corresponding increment of base fee. The amount allotted for costs is estimated to cover the contractor's
performance through 05/24/2020.

(b) When the contract is fully funded (i.e. the sum of the total estimated cost, base fee, award fee pool
available for award, and award fee awarded, as set forth in the schedule of this contract), the Limitation of

Cost clause shall become applicable.

(c) Recapitulation of Funds



FP-C-17-045; TO 6SHERC19F(0210
Base Period- (07/25/2019 -07/24/2020)
Estimated Cost Fixed Fee Cost Plus Fixed Fee
Task Order Award go)4) | g(b)4) | $202,566.00
Total Funded $|(b)(4) (b)(4) $202,566.00
Total Task Order $ b $260,420.00
Balance Unfunded $57,854.00

LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE — BASE PERIOD
(a) The estimated cost of this contract is §(b)(4)
(b) The fixed fee is §(P)(4)

(c) The total estimated cost and fixed fee is $260,420.00

LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE - OPTION PERIOD 1

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of $TBD is allotted to
cover estimated cost. Funding in the amount of $TBD is provided to cover the corresponding increment

of base fee. The amount allotted for costs is estimated to cover the contractor's performance through
TBD.

(b) When the contract is fully funded (i.e. the sum of the total estimated cost, base fee, award fee pool

available for award, and award fee awarded, as set forth in the schedule of this contract), the Limitation of
Cost clause shall become applicable.

(c) Recapitulation of Funds

EP-C-17-045; TO 68HFRC19F0210
Option Period 1 -(07/25/2020 -07/24/2021)
Estimated Cost Fixed Fee Cost Plus Fixed Fee
Total Funded $0.00 $0.00 $0.00
Total Task Order §(b)(4) g(b)(4) $264.213.00
Balance Unfunded 4 H $264,213.00

LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE - OPTION PERIOD 1

(a) The estimated cost of this contract is $/(0)(4)

(b) The fixed fee is $|{)*)

(c) The total estimated cost and fixed fee is $264,213.00



